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Questions and Answers:
Question1. Do you know if the 20.2 miles of winter road is open?
Answer•

•

The Air Force has installed a single lane trail. The trail is trafficable by their fuel truck
and goes past this project site. Neither the AK Rail or the Army is providing access
across the bridge at this point to contractors who would like to visit the site. If a
contractor wishes to visit the site, they need to either fly and land on the airstrip or
snowmobile across the Tanana river to obtain access to the start of the winter trail. So
far, I believe at least two contractors have taken the route over the Tanana river.
Once the SDSWCD has selected a contractor that contactor will be given a bridge gate
combination so they may cross the rail bridge as necessary.

Question2. It seems this is mostly a mulching project. Will there be any clearing and grubbing
needed?
Answer•

At this point the SDSWCD does not foresee any changes to this scope of work.

Question3. Were the original widths of the trails 24 feet?
Answer•

The original trails had varying widths.

CHANGES TO SECTION 100
Change Section 100-1.03 paragraph 2 to read: A Proposal Guaranty is not required…
Change Section 100-1.03 paragraph 3 to read: A performance and Payment bond is not
required…

CHANGES TO SECTION 201
Remove Section 201 Clearing and Mulching from RFP and Replace it with Section 201 Clearing
found here below:
SECTION 201 CLEARING
201-1.01 DESCRIPTION. Clear, grub, remove, and dispose of all vegetation and debris within
designated areas of the project, except such objects as are designated to remain or are to be
removed under other sections of these Specifications. Preserve from injury or defacement all
vegetation and objects designated to remain.
201-2.01 MATERIALS. None.
CONSTRUCTION REQUIREMENTS
201-3.01 GENERAL. The Engineer will designate the clearing limits on the plans and flagged by
SDSWCD. The SDSWCD will flag the perimeter of the bivouac areas and the centerline of the
trails. It will be the contractor’s responsibility for establishing the clearing width from the
centerline.
The Contractor and their sub-contractors are responsible for all damages they incur during Tree
Clearing. Examples include but are not limited to: Repairing damage caused by repeated trips
to the tree stockpile and clearing area’s by heavy equipment; or repairing area’s damaged by
turn-around points, staging areas, and or maintenance and refuel areas. If the ground in fields
or trails is damaged or destroyed, repair by smoothing or replacing the ground in an acceptable
manner. Any damage resulting from the contractor's operations or neglect shall be repaired by
the contractor.
Take appropriate measures to assure that all areas to be hydro-axed are clear and safe in
which to operate hydro-axe or other equipment including any needed signage for traffic control
and hazardous work warnings.
Preserve survey stakes, boundary markers, and flagging until such time as their usefulness has
ceased and the Engineer gives permission for their destruction.
201-3.02 CLEARING. Cut and dispose of all trees, down timber, stubs, brush, bushes and
debris from all areas designated. All vegetation shall be mulched and pulverized to no more
than 2” in diameter and 2’ in length and left on site. All stumps must be flush with the
surrounding ground.

Fell trees toward the center of the area to be cleared, in order to minimize damage to the trees
that are to be left standing. Remove and dispose of trees unavoidably falling outside the
specified limits.
If the Contractor chooses, he/she may cut, de-limb and stack any trees, over 4” DBH, outside
the clearing line. For Spruce trees the Contractor will score the bark along logs lengthwise with
chain saw every 3-4 inches to approximately 50% of surface area on logs >4 in diameter.
Any cleared debris falling into previously cleared areas shall be cleaned up by the Contractor.
The contractor must make every effort that no trees outside the tree cutting line are damaged.
201-3.03 SUBSOIL MULCH. Reserved.
201-3.04 HAND CLEARING. In areas where machine clearing is not practical due to berms,
piles, cut banks, and rocks; cut stumps flush to the ground and chip/mulch all wooded debris to
not exceed 2” in diameter and 2’ in length.
201-3.05 SELECTIVE TREE REMOVAL. Reserved.
201-3.06 DISPOSAL. Debris are to be spread evenly across the clearing area. No debris or
organic material will be placed in any drainage channels or outlets.
201-4.01 METHOD OF MEASUREMENT. See Section 109 and the following:
Acre. The area acceptably cleared and/or mulched, measured on the ground surface. Only
areas shown on the Plans or staked for clearing will be measured.
201-5.01 BASIS OF PAYMENT. Stockpiling of salvageable trees and maintenance of stockpile
access is subsidiary.
Payment will be made under:

Item Number
201.1

PAY ITEM
Item Description
Clearing

Unit
LS

PHOTOGRAPHS TAKEN DECEMBER 29, 2020
Typical trail photo:

Southeast of Runway

Southeast of Runway

Southwest of Runway

West side of runway bivouac clearing and trails

Northwest corner bivouac clearing and trails

Northwest corner bivouac clearing typical

North of runway

North end of runway

South end of runway

Intersection of two trails on the South end

